

LETTING DATE: 2021-01-20

PROJECT NO.: K116-003 KA 3883-01	EARLIEST START DATE:	***
COUNTY: ATCHISON	LATEST START DATE:	JUNE 01, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	HORTON
DESCRIPTION: GRADING, BRIDGE & SURFACIN		
WORKTYPE:	WORKING DAYS: 85	
PROJECT NO.: U036-007 KA-6005-01	EARLIEST START DATE:	***
COUNTY: BROWN	LATEST START DATE:	JUNE 01, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	HORTON
DESCRIPTION: PAVEMENT MARKING		
WORKTYPE:	WORKING DAYS: 40	
PROJECT NO.: U036-022 KA-6004-01	EARLIEST START DATE:	***
COUNTY: DONIPHAN	LATEST START DATE:	JUNE 01, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	HORTON
DESCRIPTION: PAVEMENT MARKING.		
WORKTYPE:	WORKING DAYS: 40	
PROJECT NO.: U069-046 KA-5965-01	EARLIEST START DATE:	JUNE 07, 2021
COUNTY: JOHNSON	LATEST START DATE:	JULY 26, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	OLATHE
DESCRIPTION: ULTRATHIN BONDED ASPHALT &		
WORKTYPE:	WORKING DAYS: 30	
PROJECT NO.: U056-046 KA-5937-01	EARLIEST START DATE:	MAY 03, 2021
COUNTY: JOHNSON	LATEST START DATE:	AUGUST 02, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	OLATHE
DESCRIPTION: 3.0 HMA OVERLAY.		
WORKTYPE:	WORKING DAYS: 35	
PROJECT NO.: I035-046 KA-6051-01	EARLIEST START DATE:	***
COUNTY: JOHNSON	LATEST START DATE:	JUNE 14, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	OLATHE
DESCRIPTION: PAVEMENT MARKING.		
WORKTYPE:	WORKING DAYS: 65	

LETTING DATE: 2021-01-20

PROJECT NO.: K032-052 KA 5176-01 COUNTY: LEAVENWORTH DISTRICT: 1 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 60	APRIL 05, 2021 MAY 17, 2021 BONNER SPRINGS
PROJECT NO.: 56 KA-5978-01 COUNTY: LYON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	JUNE 01, 2021 AUGUST 09, 2021 WAMEGO
PROJECT NO.: K009-058 KA-5934-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 26, 2021 JULY 06, 2021 WAMEGO
PROJECT NO.: 31-70 KA 5964-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	** SEPTEMBER 14, 2021 EMPORIA
PROJECT NO.: U024-075 KA 3921-01 COUNTY: POTTAWATOMIE DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 185	*** MARCH 22, 2021 WAMEGO
PROJECT NO.: U075-089 KA 5629-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: LIGHTING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** NOVEMBER 02, 2021 TOPEKA-GAGE
PROJECT NO.: 105 N 0701-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS

LETTING DATE: 2021-01-20

PROJECT NO.: U073-105 KA 5891-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	*** JUNE 07, 2021 BONNER SPRINGS
PROJECT NO.: I035-105 KA-6052-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: PAVEMENT MARKING. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JUNE 14, 2021 OLATHE
PROJECT NO.: K016-106 KA-5959-01 COUNTY: STATEWIDE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	MARCH 15, 2021 JUNE 01, 2021 WAMEGO
PROJECT NO.: 4-106 KA-5956-01 COUNTY: STATEWIDE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	** AUGUST 10, 2021 TOPEKA-GAGE
PROJECT NO.: U081-015 KA 5414-01 COUNTY: CLOUD DISTRICT: 2 DESCRIPTION: CONCRETE PAVEMENT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	*** AUGUST 02, 2021 BELLEVILLE
PROJECT NO.: 101 KA-6037-01 COUNTY: WASHINGTON DISTRICT: 2 DESCRIPTION: CHIP SEAL. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	JUNE 07, 2021 AUGUST 23, 2021 JUNCTION CITY
PROJECT NO.: U077-106 KA-6033-01 COUNTY: STATEWIDE DISTRICT: 2 DESCRIPTION: CHIP SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	JUNE 07, 2021 AUGUST 23, 2021 JUNCTION CITY

LETTING DATE: 2021-01-20

PROJECT NO.: 106 KA 4745-02	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	AUGUST 02, 2021
DISTRICT: 2	CONSTRUCTION OFFICE:	SALINA
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 65	
PROJECT NO.: 1070-098 KA-5686-01	EARLIEST START DATE:	APRIL 05, 2021
COUNTY: TREGO	LATEST START DATE:	JUNE 14, 2021
DISTRICT: 3	CONSTRUCTION OFFICE:	OAKLEY
DESCRIPTION: BRIDGE REPAIR.		
WORKTYPE:	WORKING DAYS: 90	
PROJECT NO.: 106 KA 4746-01	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	NOVEMBER 04, 2021
DISTRICT: 3	CONSTRUCTION OFFICE:	ATWOOD
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 40	
PROJECT NO.: K039-006 KA 3910-01	EARLIEST START DATE:	***
COUNTY: BOURBON	LATEST START DATE:	MAY 03, 2021
DISTRICT: 4	CONSTRUCTION OFFICE:	IOLA
DESCRIPTION: GRADING, BRIDGE & SURFACIN		
WORKTYPE:	WORKING DAYS: 130	
PROJECT NO.: K099-010 KA 5411-01	EARLIEST START DATE:	***
COUNTY: CHAUTAUQUA	LATEST START DATE:	MAY 31, 2021
DISTRICT: 4	CONSTRUCTION OFFICE:	INDEPENDENCE
DESCRIPTION: GRADING & SURFACING		
WORKTYPE:	WORKING DAYS: 185	
PROJECT NO.: U166-011 KA 3905-01	EARLIEST START DATE:	***
COUNTY: CHEROKEE	LATEST START DATE:	APRIL 15, 2021
DISTRICT: 4	CONSTRUCTION OFFICE:	PITTSBURG
DESCRIPTION: GRADING, BRIDGE & SURFACIN		
WORKTYPE:	WORKING DAYS: CCD	
PROJECT NO.: U160-011 KA 3904-01	EARLIEST START DATE:	***
COUNTY: CHEROKEE	LATEST START DATE:	APRIL 05, 2021
DISTRICT: 4	CONSTRUCTION OFFICE:	PITTSBURG
DESCRIPTION: GRADING, BRIDGE & SURFACIN		
WORKTYPE:	WORKING DAYS: 170	

LETTING DATE: 2021-01-20

PROJECT NO.: K131-016 KA-5941-01 COUNTY: COFFEY DISTRICT: 4 DESCRIPTION: G1.0 HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	** SEPTEMBER 14, 2021 EMPORIA
PROJECT NO.: 019 TE 0475-01 COUNTY: CRAWFORD DISTRICT: 4 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 55	*** JULY 28, 2021 PITTSBURG
PROJECT NO.: 019 KA-5967-01 COUNTY: CRAWFORD DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	*** JULY 29, 2021 PITTSBURG
PROJECT NO.: K099-037 KA 3911-01 COUNTY: GREENWOOD DISTRICT: 4 DESCRIPTION: GRADING, BRIDGE & SURFACIN WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 235	*** MAY 03, 2021 IOLA
PROJECT NO.: U166-063 KA-5685-01 COUNTY: MONTGOMERY DISTRICT: 4 DESCRIPTION: BRIDGE REPAIR. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	*** MAY 31, 2021 INDEPENDENCE
PROJECT NO.: K146-067 KA-5966-01 COUNTY: NEOSHO DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	*** ** PITTSBURG
PROJECT NO.: U169-106 KA 3255-01 COUNTY: STATEWIDE DISTRICT: 4 DESCRIPTION: GRADING, BRIDGE & SURFACIN WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION IOLA

LETTING DATE: 2021-01-20

PROJECT NO.: K177-8 KA 5691-01 COUNTY: BUTLER DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 105	*** JUNE 28, 2021 EL DORADO
PROJECT NO.: U400-008 KA-5689-01 COUNTY: BUTLER DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 95	*** July 12, 2021 EL DORADO
PROJECT NO.: U077-008 KA-6028-01 COUNTY: BUTLER DISTRICT: 5 DESCRIPTION: CHIP SCRUB SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	JUNE 01, 2021 AUGUST 23, 2021 EL DORADO
PROJECT NO.: 087 N 0694-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION WICHITA-WEST
PROJECT NO.: 106 KA 4748-02 COUNTY: STATEWIDE DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	*** SEPTEMBER 09, 2021 PRATT
PROJECT NO.: 106 KA 4748-01 COUNTY: STATEWIDE DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 100	*** JUNE 05, 2021 PRATT
PROJECT NO.: K027-038 KA 3271-01 COUNTY: HAMILTON DISTRICT: 6 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 190	*** JULY 12, 2021 SYRACUSE

LETTING DATE: 2021-01-20

PROJECT NO.: 060 C 4927-01
COUNTY: MEADE
DISTRICT: 6
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 15, 2021
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 15

N = 42

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.