

LETTING DATE: 2021-05-19

PROJECT NO.: U073-007 KA 5696-01
COUNTY: BROWN
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 26, 2021
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 120

PROJECT NO.: U036-022 KA 6009-01
COUNTY: DONIPHAN
DISTRICT: 1
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: AUGUST 16, 2021
LATEST START DATE: SEPTEMBER 13, 2021
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 45

PROJECT NO.: K010-023 KA 5683-01
COUNTY: DOUGLAS
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: JULY 07, 2021
LATEST START DATE: APRIL 04, 2022
CONSTRUCTION OFFICE: TOPEKA-GAGE

WORKING DAYS: 85

PROJECT NO.: 046 KA 6147-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: JULY 07, 2021
LATEST START DATE: SEPTEMBER 13, 2021
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 40

PROJECT NO.: I435-046 KA 5681-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: MARCH 15, 2022
LATEST START DATE: APRIL 12, 2022
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 125

PROJECT NO.: K010-046 KA 5995-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: JULY 05, 2021
LATEST START DATE: OCTOBER 18, 2021
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 30

LETTING DATE: 2021-05-19

PROJECT NO.: I435-046 KA 6071-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	JULY 05, 2021 AUGUST 02, 2021 OLATHE
PROJECT NO.: I35-046 KA 6074-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: PATCHING AND OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	JULY 05, 2021 AUGUST 02, 2021 OLATHE
PROJECT NO.: 081 C 4989-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: GRADING & BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 90	JULY 01, 2021 NOVEMBER 01, 2021 WAMEGO
PROJECT NO.: I70-089 KA 6073-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: 3.0" OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	*** SEPTEMBER 20, 2021 TOPEKA-GAGE
PROJECT NO.: U075-089 KA 6006-02 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 60	JULY 07, 2021 MAY 16, 2022 TOPEKA-GAGE
PROJECT NO.: I070-105 KA 6072-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** AUGUST 02, 2021 BONNER SPRINGS
PROJECT NO.: I070-105 KA 4946-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: CULVERT REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	*** SEPTEMBER 13, 2021 BONNER SPRINGS

LETTING DATE: 2021-05-19

PROJECT NO.: 106 KA 6155-01 COUNTY: STATEWIDE DISTRICT: 1 DESCRIPTION: CULVERT REPAIR (PIPE LINING) WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** AUGUST 09, 2021 BONNER SPRINGS
PROJECT NO.: K177-009 KA 5439-01 COUNTY: CHASE DISTRICT: 2 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 275	*** OCTOBER 04, 2021 MARION
PROJECT NO.: U036-101 KA 6159-01 COUNTY: WASHINGTON DISTRICT: 2 DESCRIPTION: CHIP SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	MAY 31, 2021 SEPTEMBER 07, 2021 JUNCTION CITY
PROJECT NO.: K009-020 KA 6149-01 COUNTY: DECATUR DISTRICT: 3 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** OCTOBER 17, 2022 OAKLEY
PROJECT NO.: I70-032 KA 6066-01 COUNTY: GOVE DISTRICT: 3 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** JULY 18, 2022 OAKLEY
PROJECT NO.: K025-055 KA 6151-01 COUNTY: LOGAN DISTRICT: 3 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 5	*** OCTOBER 24, 2022 OAKLEY
PROJECT NO.: K009-090 KA 6152-01 COUNTY: SHERIDAN DISTRICT: 3 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** OCTOBER 17, 2022 OAKLEY

LETTING DATE: 2021-05-19

PROJECT NO.: I070-091 KA 6146-01	EARLIEST START DATE:	***
COUNTY: SHERMAN	LATEST START DATE:	OCTOBER 11, 2021
DISTRICT: 3	CONSTRUCTION OFFICE:	ATWOOD
DESCRIPTION: MILL AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 15	
PROJECT NO.: I070-091 KA 6068-01	EARLIEST START DATE:	***
COUNTY: SHERMAN	LATEST START DATE:	JULY 25, 2022
DISTRICT: 3	CONSTRUCTION OFFICE:	ATWOOD
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 65	
PROJECT NO.: I070-097 KA 6069-01	EARLIEST START DATE:	***
COUNTY: THOMAS	LATEST START DATE:	JULY 25, 2022
DISTRICT: 3	CONSTRUCTION OFFICE:	ATWOOD
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 65	
PROJECT NO.: K027-100 KA 6153-01	EARLIEST START DATE:	***
COUNTY: WALLACE	LATEST START DATE:	OCTOBER 24, 2022
DISTRICT: 3	CONSTRUCTION OFFICE:	OAKLEY
DESCRIPTION: MILL AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 5	
PROJECT NO.: I035-030 KA 6010-01	EARLIEST START DATE:	***
COUNTY: FRANKLIN	LATEST START DATE:	MARCH 04, 2022
DISTRICT: 4	CONSTRUCTION OFFICE:	GARNETT
DESCRIPTION: LIGHTING		
WORKTYPE:	WORKING DAYS: 75	
PROJECT NO.: 017 C 4985-01	EARLIEST START DATE:	***
COUNTY: COMANCHE	LATEST START DATE:	OCTOBER 04, 2021
DISTRICT: 5	CONSTRUCTION OFFICE:	PRATT
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 70	
PROJECT NO.: U054-049 KA 6167-01	EARLIEST START DATE:	***
COUNTY: KIOWA	LATEST START DATE:	JULY 12, 2021
DISTRICT: 5	CONSTRUCTION OFFICE:	PRATT
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 10	

LETTING DATE: 2021-05-19

PROJECT NO.: 078 C 4977-01
COUNTY: RENO
DISTRICT: 5
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: DECEMBER 06, 2021
CONSTRUCTION OFFICE: HUTCHINSON
WORKING DAYS: 160

N = 28

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.