

LETTING DATE: 2022-03-16

PROJECT NO.: U056-046 KA 6370-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: JULY 11, 2022
LATEST START DATE: JULY 25, 2022
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 15

PROJECT NO.: U056-046 KA 6246-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: JULY 11, 2022
LATEST START DATE: JULY 25, 2022
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 15

PROJECT NO.: 075 TE 0501-01
COUNTY: POTTAWATOMIE
DISTRICT: 1
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 20, 2022
CONSTRUCTION OFFICE: WAMEGO

WORKING DAYS: 95

PROJECT NO.: I070-089 KA 1266-06
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: SPECIAL
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: TOPEKA-GAGE

WORKING DAYS: CCD

PROJECT NO.: U075-089 KA 6128-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: TOPEKA-GAGE

WORKING DAYS: 180

PROJECT NO.: U024-089 KA 6393-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: JULY 18, 2022
LATEST START DATE: AUGUST 22, 2022
CONSTRUCTION OFFICE: TOPEKA-GAGE

WORKING DAYS: 45

LETTING DATE: 2022-03-16

PROJECT NO.: K004-089 KA 6244-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: JULY 11, 2022
LATEST START DATE: MAY 01, 2023
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 55

PROJECT NO.: K004-089 KA 6127-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 11, 2022
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 80

PROJECT NO.: K030-099 KA 6245-01
COUNTY: WABAUNSEE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: JULY 11, 2022
LATEST START DATE: MAY 01, 2023
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 55

PROJECT NO.: I635-105 KA 6086-01
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: CCD

PROJECT NO.: I070-105 KA 6369-01
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: CCD

PROJECT NO.: 105 KA 5495-02
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 06, 2022
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: 75

PROJECT NO.: U073-105 KA 5498-01
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 31, 2022
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: 70

LETTING DATE: 2022-03-16

PROJECT NO.: I070-021 KA 6406-01
COUNTY: DICKINSON
DISTRICT: 2
DESCRIPTION: PCCP PATCHING AND HMA OVEI
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 01, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 25

PROJECT NO.: U040B-031 KA 3952-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: CCD

PROJECT NO.: 031 TE 0495-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 03, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 70

PROJECT NO.: I070-031 KA 6278-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: PCCP PATCHING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 25, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 105

PROJECT NO.: 085 C 5061-01
COUNTY: SALINE
DISTRICT: 2
DESCRIPTION: GRADING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 03, 2023
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 90

PROJECT NO.: K143-085 KA 3940-01
COUNTY: SALINE
DISTRICT: 2
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 03, 2023
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 100

PROJECT NO.: U283-033 KA 6418-01
COUNTY: GRAHAM
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 11, 2023
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 35

LETTING DATE: 2022-03-16

PROJECT NO.: U024-033 KA 6419-01
COUNTY: GRAHAM
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 25, 2023
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 25

PROJECT NO.: K181-071 KA 3938-01
COUNTY: OSBORNE
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023
LATEST START DATE: APRIL 17, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 135

PROJECT NO.: U036-074 KA 6002-01
COUNTY: PHILLIPS
DISTRICT: 3
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 17, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 75

PROJECT NO.: 82 K 1659-07
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: 1.5" OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 16, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 10

PROJECT NO.: K258-082 KA 6379-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 16, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 10

PROJECT NO.: U281-084 KA 2370-03
COUNTY: RUSSELL
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: CCD

PROJECT NO.: U069-006 KA 5563-01
COUNTY: BOURBON
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 07, 2022
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 165

LETTING DATE: 2022-03-16

PROJECT NO.: U166B-010 KA 4997-01
COUNTY: CHAUTAUQUA
DISTRICT: 4
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 125

SEPTEMBER 12, 2022
INDEPENDENCE

PROJECT NO.: 011 KA 6371-01
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 35

AUGUST 26, 2022
PITTSBURG

PROJECT NO.: K068-030 KA 6329-01
COUNTY: FRANKLIN
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 45

AUGUST 08, 2022
GARNETT

PROJECT NO.: 061 N 0709-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 185

JUNE 20, 2022
GARNETT

PROJECT NO.: K068-070 KA 6328-01
COUNTY: OSAGE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 45

AUGUST 08, 2022
GARNETT

PROJECT NO.: 087 N 0717-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: CCD

SEE SPECIAL PROVISION
SEE SPECIAL PROVISION
WICHITA-NORTH

PROJECT NO.: U054-060 KA 6130-01
COUNTY: MEADE
DISTRICT: 6
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

AUGUST 01, 2022
LIBERAL

LETTING DATE: 2022-03-16

N = 34

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.