

LETTING DATE: 2022-08-17

PROJECT NO.: U036-022 KA 6588-01 COUNTY: DONIPHAN DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	APRIL 03, 2023 MAY 06, 2024 HORTON
PROJECT NO.: U050-056 KA 5412-01 COUNTY: LYON DISTRICT: 1 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 90	FEBRUARY 13, 2023 JUNE 12, 2023 EMPORIA
PROJECT NO.: K031-070 KA 6585-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	MAY 15, 2023 MAY 20, 2024 EMPORIA
PROJECT NO.: 081 KA 6677-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 60	MAY 22, 2023 JULY 31, 2023 WAMEGO
PROJECT NO.: K004-089 KA 5483-02 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: GUARDRAIL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	MARCH 13, 2023 AUGUST 28, 2023 TOPEKA-GAGE
PROJECT NO.: 099 KA 6687-01 COUNTY: WABAUNSEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	MAY 01, 2023 SEPTEMBER 18, 2023 WAMEGO

LETTING DATE: 2022-08-17

PROJECT NO.: K004-099 KA 6586-01
COUNTY: WABAUNSEE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MAY 01, 2023
SEPTEMBER 05, 2023
WAMEGO

PROJECT NO.: 106 KA 5777-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: INTELLIGENT TRANSPORTATION
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 305

DECEMBER 05, 2022
MARCH 06, 2023
TOPEKA-GAGE

PROJECT NO.: K005-106 KA 6683-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 80

JUNE 05, 2023
APRIL 15, 2024
BONNER SPRINGS

PROJECT NO.: K009-106 KA 6680-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: SURFACE RECYCLE AND CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 25

MAY 01, 2023
AUGUST 28, 2023
HORTON

PROJECT NO.: U056-021 KA 6591-01
COUNTY: DICKINSON
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 55

AUGUST 28, 2023
MARION

PROJECT NO.: U036-045 KA 6587-01
COUNTY: JEWELL
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

SEPTEMBER 18, 2023
BELLEVILLE

PROJECT NO.: U077-057 KA 6593-01
COUNTY: MARION
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 35

SEPTEMBER 25, 2023
MARION

LETTING DATE: 2022-08-17

PROJECT NO.: U056-064 KA 6592-01
COUNTY: MORRIS
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 28, 2023
CONSTRUCTION OFFICE: MARION
WORKING DAYS: 55

PROJECT NO.: 072 C 5064-01
COUNTY: OTTAWA
DISTRICT: 2
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 18, 2023
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 40

PROJECT NO.: K199-079 KA 6590-01
COUNTY: REPUBLIC
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 13, 2023
LATEST START DATE: SEPTEMBER 18, 2023
CONSTRUCTION OFFICE: BELLEVILLE
WORKING DAYS: 40

PROJECT NO.: 074 C 5113-01
COUNTY: PHILLIPS
DISTRICT: 3
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: NOVEMBER 07, 2022
LATEST START DATE: MAY 01, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 80

PROJECT NO.: U036-077 KA 6691-01
COUNTY: RAWLINS
DISTRICT: 3
DESCRIPTION: SURFACE RECYCLE AND CHIP &
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023
LATEST START DATE: AUGUST 07, 2023
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 25

PROJECT NO.: K027-091 KA 6686-01
COUNTY: SHERMAN
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 13, 2023
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 5

PROJECT NO.: 024-097 KA 6542-01
COUNTY: THOMAS
DISTRICT: 3
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 02, 2023
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 20

LETTING DATE: 2022-08-17

PROJECT NO.: K099-010 KA 6600-01
COUNTY: CHAUTAUQUA
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 06, 2023
SEPTEMBER 25, 2023
INDEPENDENCE

WORKING DAYS: 25

PROJECT NO.: U166-010 KA 6596-01
COUNTY: CHAUTAUQUA
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 06, 2023
SEPTEMBER 25, 2023
INDEPENDENCE

WORKING DAYS: 25

PROJECT NO.: 019 KA 5985-01
COUNTY: CRAWFORD
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 27, 2023
MAY 15, 2023
PITTSBURG

WORKING DAYS: 85

PROJECT NO.: U281-005 KA 6605-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

AUGUST 07, 2023
GREAT BEND

WORKING DAYS: 30

PROJECT NO.: U056-024 KA 6604-01
COUNTY: EDWARDS
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

AUGUST 07, 2023
GREAT BEND

WORKING DAYS: 70

PROJECT NO.: U056-073 KA 6602-01
COUNTY: PAWNEE
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

AUGUST 07, 2023
GREAT BEND

WORKING DAYS: 70

PROJECT NO.: K254-087 KA 6601-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

JUNE 05, 2023
WICHITA-WEST

WORKING DAYS: 75

LETTING DATE: 2022-08-17

PROJECT NO.: 106 KA 6267-01	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	MARCH 06, 2023
DISTRICT: 5	CONSTRUCTION OFFICE:	GREAT BEND
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 155	
PROJECT NO.: U400-029 KA 6534-01	EARLIEST START DATE:	***
COUNTY: FORD	LATEST START DATE:	MARCH 06, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	DODGE CITY
DESCRIPTION: BRIDGE REPAIR		
WORKTYPE:	WORKING DAYS: 15	
PROJECT NO.: 035 C 5062-01	EARLIEST START DATE:	***
COUNTY: GRAY	LATEST START DATE:	MARCH 06, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	DODGE CITY
DESCRIPTION: GRADING		
WORKTYPE:	WORKING DAYS: 65	
PROJECT NO.: 042 C 5121-01	EARLIEST START DATE:	***
COUNTY: HODGEMAN	LATEST START DATE:	APRIL 03, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	DODGE CITY
DESCRIPTION: PAVEMENT MARKING		
WORKTYPE:	WORKING DAYS: 10	
PROJECT NO.: K096-051 KA 6607-01	EARLIEST START DATE:	APRIL 03, 2023
COUNTY: LANE	LATEST START DATE:	JUNE 05, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	GARDEN CITY
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 115	
PROJECT NO.: K004-051 KA 6612-01	EARLIEST START DATE:	APRIL 03, 2023
COUNTY: LANE	LATEST START DATE:	JULY 24, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	GARDEN CITY
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 55	
PROJECT NO.: K004-068 KA 6610-01	EARLIEST START DATE:	APRIL 03, 2023
COUNTY: NESS	LATEST START DATE:	APRIL 24, 2023
DISTRICT: 6	CONSTRUCTION OFFICE:	DODGE CITY
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 145	

LETTING DATE: 2022-08-17

PROJECT NO.: K096-068 KA 6609-01
COUNTY: NESS
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:
WORKING DAYS: 145

APRIL 03, 2023
APRIL 24, 2023
DODGE CITY

PROJECT NO.: U283-068 KA 6608-01
COUNTY: NESS
DISTRICT: 6
DESCRIPTION: 1.5" HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:
WORKING DAYS: 145

APRIL 03, 2023
APRIL 24, 2023
DODGE CITY

PROJECT NO.: K004-086 KA 6611-01
COUNTY: SCOTT
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:
WORKING DAYS: 55

APRIL 03, 2023
JULY 24, 2023
GARDEN CITY

PROJECT NO.: K096-086 KA 6606-01
COUNTY: SCOTT
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:
WORKING DAYS: 115

APRIL 03, 2023
JUNE 05, 2023
GARDEN CITY

N = 38

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.