

LETTING DATE: 2023-12-13

PROJECT NO.: K007-003 KA 7132-01 COUNTY: ATCHISON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	APRIL 15, 2024 JULY 15, 2024 HORTON
PROJECT NO.: K007-022 KA-7119-01 COUNTY: DONIPHAN DISTRICT: 1 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	APRIL 15, 2024 JULY 15, 2024 HORTON
PROJECT NO.: U073-052 KA 5990-01 COUNTY: LEAVENWORTH DISTRICT: 1 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS
PROJECT NO.: I035-056 KA 5714-01 COUNTY: LYON DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION EMPORIA
PROJECT NO.: I470-089 KA 7199-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** AUGUST 12, 2024 TOPEKA-GAGE
PROJECT NO.: U075-089 KA 7214-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE

LETTING DATE: 2023-12-13

PROJECT NO.: K004-089 KA 7115-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: PCCP PATCHING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE
PROJECT NO.: I470-089 KA 7240-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: 3.0 OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** AUGUST 15, 2024 TOPEKA-GAGE
PROJECT NO.: I070-089 KA 7239-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 85	*** JULY 08, 2024 TOPEKA-GAGE
PROJECT NO.: U075-089 KA 7213-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE
PROJECT NO.: I070-089 KA 7198-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 85	*** JULY 08, 2024 TOPEKA-GAGE
PROJECT NO.: I635-105 KA 7191-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: 3.0 OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 105	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS
PROJECT NO.: I435-105 KA 7194-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS

LETTING DATE: 2023-12-13

PROJECT NO.: 70-106 KA 7195-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 12, 2025
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 70

PROJECT NO.: U081-015 KA 7130-01
COUNTY: CLOUD
DISTRICT: 2
DESCRIPTION: SURFACE RECYCLE AND CHIP &
WORKTYPE:

EARLIEST START DATE: MAY 06, 2024
LATEST START DATE: AUGUST 05, 2024
CONSTRUCTION OFFICE: BELLEVILLE
WORKING DAYS: 25

PROJECT NO.: K015-057 KA 7082-01
COUNTY: MARION
DISTRICT: 2
DESCRIPTION: 1.5 IN OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 18, 2024
LATEST START DATE: AUGUST 25, 2025
CONSTRUCTION OFFICE: MARION
WORKING DAYS: 55

PROJECT NO.: K004-106 KA 7069-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 05, 2024
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 65

PROJECT NO.: K023-032 KA 6950-01
COUNTY: GOVE
DISTRICT: 3
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: CCD

PROJECT NO.: K018-084 KA 5737-01
COUNTY: RUSSELL
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: MARCH 11, 2024
LATEST START DATE: JUNE 03, 2024
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 110

PROJECT NO.: I070-098 KA 6951-01
COUNTY: TREGO
DISTRICT: 3
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: APRIL 15, 2024
LATEST START DATE: JUNE 03, 2024
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 90

LETTING DATE: 2023-12-13

PROJECT NO.: K027-100 KA 7074-01
COUNTY: WALLACE
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 23, 2024
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 35

PROJECT NO.: K027-100 KA 7073-01
COUNTY: WALLACE
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 23, 2024
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 35

PROJECT NO.: K099-010 KA 5411-03
COUNTY: CHAUTAUQUA
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: FEBRUARY 12, 2024
LATEST START DATE: MAY 03, 2024
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 85

PROJECT NO.: U400-011 KA 7135-01
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 07, 2025
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 45

PROJECT NO.: 016 C 5122-01
COUNTY: COFFEY
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: JULY 22, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 75

PROJECT NO.: K126-019 KA 7122-01
COUNTY: CRAWFORD
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 19, 2024
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 55

PROJECT NO.: U054-037 KA 5718-01
COUNTY: GREENWOOD
DISTRICT: 4
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 04, 2024
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 190

LETTING DATE: 2023-12-13

PROJECT NO.: U400-050 KA 7136-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 07, 2025
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 45

PROJECT NO.: 050 KA 7152-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 19, 2024
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 55

PROJECT NO.: U069-054 KA 7156-01
COUNTY: LINN
DISTRICT: 4
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: JUNE 17, 2024
LATEST START DATE: JULY 15, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 30

PROJECT NO.: 054 C 5081-01
COUNTY: LINN
DISTRICT: 4
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 18, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 100

PROJECT NO.: 061 C 5123-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 03, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 75

PROJECT NO.: U160-063 KA 7075-01
COUNTY: MONTGOMERY
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 12, 2024
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 55

PROJECT NO.: K033-106 KA 7112-01
COUNTY: STATEWIDE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: MAY 06, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 25

LETTING DATE: 2023-12-13

PROJECT NO.: K096-005 KA 7183-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 22, 2024
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 60

PROJECT NO.: U160-018 KA 7137-01
COUNTY: COWLEY
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 14, 2024
CONSTRUCTION OFFICE: WINFIELD
WORKING DAYS: 25

PROJECT NO.: U050-024 KA 7159-01
COUNTY: EDWARDS
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 09, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 50

PROJECT NO.: U054-048 KA 6952-01
COUNTY: KINGMAN
DISTRICT: 5
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 09, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 15

PROJECT NO.: K014-078 KA 7128-01
COUNTY: RENO
DISTRICT: 5
DESCRIPTION: PCCP PATCHING
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: JUNE 24, 2024
CONSTRUCTION OFFICE: HUTCHINSON
WORKING DAYS: 85

PROJECT NO.: K096-083 KA 7108-01
COUNTY: RUSH
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 22, 2024
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 60

PROJECT NO.: U050-093 KA 7037-01
COUNTY: STAFFORD
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 26, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 60

LETTING DATE: 2023-12-13

PROJECT NO.: U160-096 KA 7138-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	*** JULY 01, 2024 WINFIELD
PROJECT NO.: U160-096 KA 7247-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** OCTOBER 14, 2024 WINFIELD
PROJECT NO.: U160-013 KA 7095-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	APRIL 01, 2024 SEPTEMBER 09, 2024 LIBERAL
PROJECT NO.: U083-028 KA 7133-01 COUNTY: FINNEY DISTRICT: 6 DESCRIPTION: ULTRA THIN BONDED ASPHALT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	APRIL 01, 2024 MARCH 31, 2025 GARDEN CITY
PROJECT NO.: U160-034 KA 7077-01 COUNTY: GRANT DISTRICT: 6 DESCRIPTION: ULTRATHIN BONDED ASPHALT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 01, 2024 AUGUST 05, 2024 LIBERAL
PROJECT NO.: U160-041 KA 7012-01 COUNTY: HASKELL DISTRICT: 6 DESCRIPTION: ULTRATHIN BONDED ASPHALT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 01, 2024 AUGUST 05, 2024 LIBERAL
PROJECT NO.: U160-060 KA 7096-01 COUNTY: MEADE DISTRICT: 6 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	APRIL 01, 2024 SEPTEMBER 09, 2024 LIBERAL

LETTING DATE: 2023-12-13

PROJECT NO.: K096-086 KA 7076-01
COUNTY: SCOTT
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: MAY 20, 2024
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 120

PROJECT NO.: U083-086 KA 7134-01
COUNTY: SCOTT
DISTRICT: 6
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: MARCH 31, 2025
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 50

PROJECT NO.: K096-102 KA 7121-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: SEPTEMBER 23, 2024
CONSTRUCTION OFFICE: SYRACUSE
WORKING DAYS: 35

PROJECT NO.: K167-102 KA 7052-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: MAY 20, 2024
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 120

PROJECT NO.: K096-102 KA 7054-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: MAY 20, 2024
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 120

N = 53

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.