

LETTING DATE: 2024-08-21

PROJECT NO.: 066 KA 7437-01
COUNTY: NEMAHA
DISTRICT: 1
DESCRIPTION: SCRUB SEAL AND CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 02, 2025
LATEST START DATE: AUGUST 11, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 25

PROJECT NO.: K063-066 KA 5729-01
COUNTY: NEMAHA
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: OCTOBER 21, 2024
LATEST START DATE: MARCH 24, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 220

PROJECT NO.: 075 C 5279-01
COUNTY: POTTAWATOMIE
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: WAMEGO

WORKING DAYS: CCD

PROJECT NO.: 075 C 5228-01
COUNTY: POTTAWATOMIE
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 02, 2025
CONSTRUCTION OFFICE: WAMEGO

WORKING DAYS: 100

PROJECT NO.: 106 KA 7441-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 02, 2025
LATEST START DATE: AUGUST 25, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 15

PROJECT NO.: U024-015 KA 7399-01
COUNTY: CLOUD
DISTRICT: 2
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: SEPTEMBER 02, 2024
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: CONCORDIA

WORKING DAYS: 25

LETTING DATE: 2024-08-21

PROJECT NO.: K141-027 KA 5723-01
COUNTY: ELLSWORTH
DISTRICT: 2
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 170

MARCH 17, 2025
SALINA

PROJECT NO.: 062 C 5194-01
COUNTY: MITCHELL
DISTRICT: 2
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 90

OCTOBER 07, 2024
APRIL 07, 2025
CONCORDIA

PROJECT NO.: 106 KA 7401-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: SURFACE RECYCLE AND CHIP S
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 35

JUNE 02, 2025
AUGUST 04, 2025
CONCORDIA

PROJECT NO.: U281-071 KA 6020-01
COUNTY: OSBORNE
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: CCD

SEE SPECIAL PROVISION
SEE SPECIAL PROVISION
PHILLIPSBURG

PROJECT NO.: 077 C 5234-01
COUNTY: RAWLINS
DISTRICT: 3
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 60

MARCH 17, 2025
AUGUST 18, 2025
ATWOOD

PROJECT NO.: 082 C 5235-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

AUGUST 04, 2025
PHILLIPSBURG

PROJECT NO.: 084 C 5196-01
COUNTY: RUSSELL
DISTRICT: 3
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 90

MARCH 03, 2025
HAYS

LETTING DATE: 2024-08-21

PROJECT NO.: 084 KA 7407-01
 COUNTY: RUSSELL
 DISTRICT: 3
 DESCRIPTION: SURFACE RECYCLE AND CHIP SEAL
 WORKTYPE:

EARLIEST START DATE: MAY 05, 2025
 LATEST START DATE: JULY 28, 2025
 CONSTRUCTION OFFICE: HAYS
 WORKING DAYS: 35

PROJECT NO.: 092 C 5236-01
 COUNTY: SMITH
 DISTRICT: 3
 DESCRIPTION: GRADING AND BRIDGE
 WORKTYPE:

EARLIEST START DATE: ***
 LATEST START DATE: JUNE 09, 2025
 CONSTRUCTION OFFICE: PHILLIPSBURG
 WORKING DAYS: 100

PROJECT NO.: U024-106 KA 7411-01
 COUNTY: STATEWIDE
 DISTRICT: 3
 DESCRIPTION: CHIP SEAL
 WORKTYPE:

EARLIEST START DATE: JUNE 02, 2025
 LATEST START DATE: AUGUST 25, 2025
 CONSTRUCTION OFFICE: PHILLIPSBURG
 WORKING DAYS: 15

PROJECT NO.: U069-006 KA 7446-01
 COUNTY: BOURBON
 DISTRICT: 4
 DESCRIPTION: CRACK REPAIR (ASPHALT)
 WORKTYPE:

EARLIEST START DATE: ***
 LATEST START DATE: DECEMBER 02, 2024
 CONSTRUCTION OFFICE: IOLA
 WORKING DAYS: 15

PROJECT NO.: 010 C 5220-01
 COUNTY: CHAUTAUQUA
 DISTRICT: 4
 DESCRIPTION: GRADING AND BRIDGE
 WORKTYPE:

EARLIEST START DATE: ***
 LATEST START DATE: OCTOBER 15, 2024
 CONSTRUCTION OFFICE: INDEPENDENCE
 WORKING DAYS: 65

PROJECT NO.: U160-004 KA 7429-01
 COUNTY: BARBER
 DISTRICT: 5
 DESCRIPTION: MILLING AND HMA OVERLAY
 WORKTYPE:

EARLIEST START DATE: ***
 LATEST START DATE: AUGUST 18, 2025
 CONSTRUCTION OFFICE: PRATT
 WORKING DAYS: 45

PROJECT NO.: U281-004 KA 7430-01
 COUNTY: BARBER
 DISTRICT: 5
 DESCRIPTION: MILLING AND HMA OVERLAY
 WORKTYPE:

EARLIEST START DATE: ***
 LATEST START DATE: AUGUST 11, 2025
 CONSTRUCTION OFFICE: PRATT
 WORKING DAYS: 50

LETTING DATE: 2024-08-21

PROJECT NO.: 004 TE 0527-01 COUNTY: BARBER DISTRICT: 5 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 60	SEPTEMBER 30, 2024 APRIL 28, 2025 PRATT
PROJECT NO.: 048 C 5230-01 COUNTY: KINGMAN DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** FEBRUARY 03, 2025 PRATT
PROJECT NO.: 073 C 5224-01 COUNTY: PAWNEE DISTRICT: 5 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 95	*** APRIL 14, 2025 GREAT BEND
PROJECT NO.: U281-076 KA 6895-01 COUNTY: PRATT DISTRICT: 5 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** FEBRUARY 03, 2025 PRATT
PROJECT NO.: 078 C 5198-01 COUNTY: RENO DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 125	*** APRIL 28, 2025 HUTCHINSON
PROJECT NO.: 068 C 5225-01 COUNTY: NESS DISTRICT: 6 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	MARCH 03, 2025 AUGUST 25, 2025 DODGE CITY
PROJECT NO.: 106 KA 7433-01 COUNTY: STATEWIDE DISTRICT: 6 DESCRIPTION: CHIP SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	JUNE 01, 2025 AUGUST 25, 2025 LIBERAL

LETTING DATE: 2024-08-21

PROJECT NO.: 106 KA 6860-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: MARCH 03, 2025
LATEST START DATE: JUNE 02, 2025
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 105

N = 28

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.