

LETTING DATE: 2024-09-18

PROJECT NO.: U077-058 KA 3924-01  
COUNTY: MARSHALL  
DISTRICT: 1  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 03, 2025  
CONSTRUCTION OFFICE: WAMEGO  
  
WORKING DAYS: 160

PROJECT NO.: K099-058 KA 5764-01  
COUNTY: MARSHALL  
DISTRICT: 1  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: FEBRUARY 17, 2025  
CONSTRUCTION OFFICE: WAMEGO  
  
WORKING DAYS: 170

PROJECT NO.: U077-058 KA 6897-01  
COUNTY: MARSHALL  
DISTRICT: 1  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 14, 2025  
CONSTRUCTION OFFICE: WAMEGO  
  
WORKING DAYS: 85

PROJECT NO.: 099 C 5193-01  
COUNTY: WABAUNSEE  
DISTRICT: 1  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025  
LATEST START DATE: AUGUST 18, 2025  
CONSTRUCTION OFFICE: WAMEGO  
  
WORKING DAYS: 25

PROJECT NO.: 099 C 5238-01  
COUNTY: WABAUNSEE  
DISTRICT: 1  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 18, 2025  
CONSTRUCTION OFFICE: WAMEGO  
  
WORKING DAYS: 100

PROJECT NO.: U069-105 KA 6964-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: OLATHE  
  
WORKING DAYS: 75

LETTING DATE: 2024-09-18

PROJECT NO.: 106 KA 7454-01 EARLIEST START DATE: \*\*\*  
 COUNTY: STATEWIDE LATEST START DATE: MARCH 15, 2025  
 DISTRICT: 1 CONSTRUCTION OFFICE: TOPEKA-HEADQUARTERS  
 DESCRIPTION: CONTINUOUSLY OPERATING REF  
 WORKTYPE: WORKING DAYS: 55

PROJECT NO.: 106 KA 7238-01 EARLIEST START DATE: MARCH 03, 2025  
 COUNTY: STATEWIDE LATEST START DATE: JUNE 23, 2025  
 DISTRICT: 1 CONSTRUCTION OFFICE: HORTON  
 DESCRIPTION: SIDEWALK IMPROVEMENTS  
 WORKTYPE: WORKING DAYS: 65

PROJECT NO.: K016-106 KA 7469-01 EARLIEST START DATE: \*\*  
 COUNTY: STATEWIDE LATEST START DATE: JULY 28, 2025  
 DISTRICT: 1 CONSTRUCTION OFFICE: BONNER SPRINGS  
 DESCRIPTION: MILLING AND HMA OVERLAY  
 WORKTYPE: WORKING DAYS: 50

PROJECT NO.: 009 TE 0533-01 EARLIEST START DATE: \*\*\*  
 COUNTY: CHASE LATEST START DATE: JUNE 16, 2025  
 DISTRICT: 2 CONSTRUCTION OFFICE: MARION  
 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
 WORKTYPE: WORKING DAYS: 50

PROJECT NO.: K082-014 KA 6721-01 EARLIEST START DATE: \*\*\*  
 COUNTY: CLAY LATEST START DATE: MARCH 24, 2025  
 DISTRICT: 2 CONSTRUCTION OFFICE: JUNCTION CITY  
 DESCRIPTION: GRADING AND BRIDGE  
 WORKTYPE: WORKING DAYS: 80

PROJECT NO.: 031 C 5231-01 EARLIEST START DATE: \*\*\*  
 COUNTY: GEARY LATEST START DATE: FEBRUARY 24, 2025  
 DISTRICT: 2 CONSTRUCTION OFFICE: JUNCTION CITY  
 DESCRIPTION: GRADING, BRIDGE AND SURFAC  
 WORKTYPE: WORKING DAYS: 75

PROJECT NO.: 045 C 5232-01 EARLIEST START DATE: \*\*\*  
 COUNTY: JEWELL LATEST START DATE: JUNE 02, 2025  
 DISTRICT: 2 CONSTRUCTION OFFICE: CONCORDIA  
 DESCRIPTION: GRADING AND BRIDGE  
 WORKTYPE: WORKING DAYS: 100

LETTING DATE: 2024-09-18

PROJECT NO.: K018-053 KA 5713-01  
COUNTY: LINCOLN  
DISTRICT: 2  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 07, 2025  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 95

PROJECT NO.: I070-026 KA 6954-01  
COUNTY: ELLIS  
DISTRICT: 3  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025  
LATEST START DATE: SEPTEMBER 15, 2025  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 40

PROJECT NO.: 074 C 5227-01  
COUNTY: PHILLIPS  
DISTRICT: 3  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 06, 2025  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 95

PROJECT NO.: U040-100 KA 7313-01  
COUNTY: WALLACE  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: OAKLEY  
WORKING DAYS: CCD

PROJECT NO.: U040-100 KA 7316-01  
COUNTY: WALLACE  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: OAKLEY  
WORKING DAYS: CCD

PROJECT NO.: K003-006 KA 7449-01  
COUNTY: BOURBON  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 17, 2025  
LATEST START DATE: OCTOBER 06, 2025  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 25

PROJECT NO.: K003-019 KA 7450-01  
COUNTY: CRAWFORD  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 17, 2025  
LATEST START DATE: OCTOBER 06, 2025  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 25

LETTING DATE: 2024-09-18

PROJECT NO.: K007-019 KA 7451-01  
COUNTY: CRAWFORD  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 17, 2025  
LATEST START DATE: AUGUST 18, 2025  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 60

PROJECT NO.: 050 C 5222-01  
COUNTY: LABETTE  
DISTRICT: 4  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 03, 2025  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 105

PROJECT NO.: 103 U 2404-02  
COUNTY: WILSON  
DISTRICT: 4  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 17, 2025  
CONSTRUCTION OFFICE: INDEPENDENCE  
WORKING DAYS: 65

PROJECT NO.: 106 KA 6862-01  
COUNTY: STATEWIDE  
DISTRICT: 4  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 13, 2025  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 150

PROJECT NO.: U056-005 KA 6363-01  
COUNTY: BARTON  
DISTRICT: 5  
DESCRIPTION: TRAFFIC SIGNALS  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 02, 2025  
CONSTRUCTION OFFICE: GREAT BEND  
WORKING DAYS: 50

PROJECT NO.: U077-008 KA 7456-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: ULTRATHIN BONDED ASPHALT  
WORKTYPE:

EARLIEST START DATE: MAY 05, 2025  
LATEST START DATE: SEPTEMBER 08, 2025  
CONSTRUCTION OFFICE: EL DORADO  
WORKING DAYS: 35

PROJECT NO.: 008 TE 0508-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 02, 2025  
CONSTRUCTION OFFICE: ELDORADO  
WORKING DAYS: 75

LETTING DATE: 2024-09-18

PROJECT NO.: K015-018 KA 7432-01  
COUNTY: COWLEY  
DISTRICT: 5  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 10

JUNE 02, 2025  
SEPTEMBER 01, 2025  
WINFIELD

PROJECT NO.: 024 C 5199-01  
COUNTY: EDWARDS  
DISTRICT: 5  
DESCRIPTION: GRADING  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 45

\*\*\*  
MARCH 24, 2025  
PRATT

PROJECT NO.: U081-087 KA 7458-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: PCCP PATCHING (CONCRETE)  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 50

MARCH 03, 2025  
MAY 05, 2025  
WICHITA WEST

PROJECT NO.: 087 N 0727-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
WICHITA-WEST

PROJECT NO.: 093 C 5237-01  
COUNTY: STAFFORD  
DISTRICT: 5  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 95

\*\*\*  
MARCH 31, 2025  
GREAT BEND

PROJECT NO.: U081-096 KA 5772-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 200

\*\*\*  
MARCH 10, 2025  
WINFIELD

PROJECT NO.: 106 KA 7048-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: SURFACE RECYCLE AND CHIP S  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

MAY 05, 2025  
JULY 28, 2025  
WINFIELD

LETTING DATE: 2024-09-18

PROJECT NO.: K156-028 KA 5759-01  
COUNTY: FINNEY  
DISTRICT: 6  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 155

\*\*\*  
APRIL 14, 2025  
GARDEN CITY

PROJECT NO.: K156-042 KA 5802-01  
COUNTY: HODGEMAN  
DISTRICT: 6  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
DODGE CITY

PROJECT NO.: K027-065 KA 7467-01  
COUNTY: MORTON  
DISTRICT: 6  
DESCRIPTION: SURFACE RECYCLE AND CHIP S  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 55

MAY 05, 2025  
JUNE 30, 2025  
LIBERAL

PROJECT NO.: K027-094 KA 7466-01  
COUNTY: STANTON  
DISTRICT: 6  
DESCRIPTION: SURFACE RECYCLE AND CHIP S  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 55

MAY 05, 2025  
JUNE 30, 2025  
LIBERAL

N = 38

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.