

LETTING DATE: 2024-05-22

PROJECT NO.: U036-007 KA 6948-01  
COUNTY: BROWN  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 75

OCTOBER 14, 2024  
MARCH 03, 2025  
HORTON

PROJECT NO.: U036-022 KA 6588-02  
COUNTY: DONIPHAN  
DISTRICT: 1  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

AUGUST 12, 2024  
OCTOBER 14, 2024  
HORTON

PROJECT NO.: K900-044 KA 6734-01  
COUNTY: JEFFERSON  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
TOPEKA-GAGE

PROJECT NO.: K031-070 KA 7326-01  
COUNTY: OSAGE  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

JULY 08, 2024  
SEPTEMBER 02, 2024  
EMPORIA

PROJECT NO.: 089 TE 0505-02  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 65

JULY 08, 2024  
MARCH 15, 2025  
TOPEKA-GAGE

PROJECT NO.: I070-089 KA 6932-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 90

JULY 08, 2024  
MARCH 15, 2025  
TOPEKA-GAGE

LETTING DATE: 2024-05-22

PROJECT NO.: K004-089 KA 6933-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: JULY 08, 2024  
LATEST START DATE: MARCH 15, 2025  
CONSTRUCTION OFFICE: TOPEKA-GAGE  
WORKING DAYS: 70

PROJECT NO.: I070-105 KA 6750-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 16, 2024  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: CCD

PROJECT NO.: U024-062 KA 6437-01  
COUNTY: MITCHELL  
DISTRICT: 2  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 19, 2024  
CONSTRUCTION OFFICE: CONCORDIA  
WORKING DAYS: 125

PROJECT NO.: 106 KA 6861-01  
COUNTY: STATEWIDE  
DISTRICT: 2  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 30, 2024  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 85

PROJECT NO.: 106 KA 7328-01  
COUNTY: STATEWIDE  
DISTRICT: 3  
DESCRIPTION: MILLING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 29, 2024  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 5

PROJECT NO.: U069-006 KA 6738-03  
COUNTY: BOURBON  
DISTRICT: 4  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 08, 2024  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 100

PROJECT NO.: U069-006 KA 6738-01  
COUNTY: BOURBON  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 17, 2025  
LATEST START DATE: APRIL 21, 2025  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 160

LETTING DATE: 2024-05-22

PROJECT NO.: U400-011 KA 2375-10  
COUNTY: CHEROKEE  
DISTRICT: 4  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: JUNE 24, 2024  
LATEST START DATE: OCTOBER 28, 2024  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 250

PROJECT NO.: I035-30 KA 6843-01  
COUNTY: FRANKLIN  
DISTRICT: 4  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: DECEMBER 02, 2024  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 10

PROJECT NO.: U069-054 KA 6791-01  
COUNTY: LINN  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 17, 2025  
LATEST START DATE: APRIL 21, 2025  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 160

PROJECT NO.: U069-054 KA 6791-03  
COUNTY: LINN  
DISTRICT: 4  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 08, 2024  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 100

PROJECT NO.: U075-063 KA 5699-01  
COUNTY: MONTGOMERY  
DISTRICT: 4  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: JULY 15, 2024  
LATEST START DATE: OCTOBER 07, 2024  
CONSTRUCTION OFFICE: INDEPENDENCE  
WORKING DAYS: 225

PROJECT NO.: K177-008 KA 6940-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 15, 2025  
CONSTRUCTION OFFICE: EL DORADO  
WORKING DAYS: 165

PROJECT NO.: K001-017 KA 6603-01  
COUNTY: COMANCHE  
DISTRICT: 5  
DESCRIPTION: GRADING, BRIDGE & SURFACIN  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 03, 2025  
CONSTRUCTION OFFICE: PRATT  
WORKING DAYS: 160

LETTING DATE: 2024-05-22

PROJECT NO.: U077-018 KA 6766-01  
COUNTY: COWLEY  
DISTRICT: 5  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 05, 2024  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 100

PROJECT NO.: U056-080 KA 6455-01  
COUNTY: RICE  
DISTRICT: 5  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: \*\*  
LATEST START DATE: OCTOBER 28, 2024  
CONSTRUCTION OFFICE: GREAT BEND  
WORKING DAYS: 25

PROJECT NO.: 096 TE 0506-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 02, 2024  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 65

PROJECT NO.: 096 TE 0509-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS  
WORKTYPE:

EARLIEST START DATE: JULY 08, 2024  
LATEST START DATE: SEPTEMBER 09, 2024  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 55

PROJECT NO.: 106 KA 6261-01  
COUNTY: STATEWIDE  
DISTRICT: 5  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 16, 2024  
CONSTRUCTION OFFICE: EL DORADO  
WORKING DAYS: 245

PROJECT NO.: 106 KA 6264-01  
COUNTY: STATEWIDE  
DISTRICT: 6  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 03, 2025  
CONSTRUCTION OFFICE: GARDEN CITY  
WORKING DAYS: 150

N = 26

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.