

LETTING DATE: 2021-11-17

PROJECT NO.: U077-058 KA 3924-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION ***
PROJECT NO.: 081 U 2373-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	APRIL 18, 2022 JUNE 01, 2022 WAMEGO
PROJECT NO.: I070-105 KA 4744-05 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS
PROJECT NO.: U081-015 KA 6059-01 COUNTY: CLOUD DISTRICT: 2 DESCRIPTION: PAVEMENT RECONSTRUCTION WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	MARCH 21, 2022 JULY 25, 2022 BELLEVILLE
PROJECT NO.: 021 KA 6376-01 COUNTY: DICKINSON DISTRICT: 2 DESCRIPTION: CHIP SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	JUNE 01, 2022 AUGUST 29, 2022 JUNCTION CITY
PROJECT NO.: K156-027 KA 5415-01 COUNTY: ELLSWORTH DISTRICT: 2 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	MARCH 07, 2022 AUGUST 08, 2022 SALINA

LETTING DATE: 2021-11-17

PROJECT NO.: U077-031 KA 6431-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 14, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 20

PROJECT NO.: K057-031 KA 6201-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: SURFACE RECYCLE
WORKTYPE:

EARLIEST START DATE: MAY 02, 2022
LATEST START DATE: AUGUST 08, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 40

PROJECT NO.: 031 C 4953-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: CCD

PROJECT NO.: 045 C 4949-01
COUNTY: JEWELL
DISTRICT: 2
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 18, 2022
CONSTRUCTION OFFICE: BELLEVILLE
WORKING DAYS: 75

PROJECT NO.: U056-057 KA 6433-01
COUNTY: MARION
DISTRICT: 2
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 28, 2022
CONSTRUCTION OFFICE: MARION
WORKING DAYS: 15

PROJECT NO.: K057-064 KA 6199-01
COUNTY: MORRIS
DISTRICT: 2
DESCRIPTION: SURFACE RECYCLE
WORKTYPE:

EARLIEST START DATE: MAY 02, 2022
LATEST START DATE: AUGUST 08, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 40

PROJECT NO.: 101 C 4961-01
COUNTY: WASHINGTON
DISTRICT: 2
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 12, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 90

LETTING DATE: 2021-11-17

PROJECT NO.: 101 KA 6432-01
COUNTY: WASHINGTON
DISTRICT: 2
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 14, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 10

PROJECT NO.: K123-020 KA 5569-01
COUNTY: DECATUR
DISTRICT: 3
DESCRIPTION: PAVEMENT RECONSTRUCTION
WORKTYPE:

EARLIEST START DATE: MARCH 14, 2022
LATEST START DATE: JULY 11, 2022
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 80

PROJECT NO.: I70-026 KA 6133-01
COUNTY: ELLIS
DISTRICT: 3
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: MARCH 14, 2022
LATEST START DATE: JUNE 27, 2022
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 90

PROJECT NO.: K023A-032 KA 6326-01
COUNTY: GOVE
DISTRICT: 3
DESCRIPTION: MILL AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 30, 2023
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 45

PROJECT NO.: K023-032 KA 6324-01
COUNTY: GOVE
DISTRICT: 3
DESCRIPTION: MILL AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 30, 2023
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 45

PROJECT NO.: K023S-032 KA 6325-01
COUNTY: GOVE
DISTRICT: 3
DESCRIPTION: MILL AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 30, 2023
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 45

PROJECT NO.: K123-090 KA 5568-01
COUNTY: SHERIDAN
DISTRICT: 3
DESCRIPTION: PAVEMENT RECONSTRUCTION
WORKTYPE:

EARLIEST START DATE: MARCH 14, 2022
LATEST START DATE: JULY 11, 2022
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 80

LETTING DATE: 2021-11-17

PROJECT NO.: 010 C 4952-01
COUNTY: CHAUTAUQUA
DISTRICT: 4
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 02, 2022
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 75

PROJECT NO.: K068-106 KA 6372-01
COUNTY: STATEWIDE
DISTRICT: 4
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 01, 2022
LATEST START DATE: AUGUST 22, 2022
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 15

PROJECT NO.: U160-004 KA 6139-01
COUNTY: BARBER
DISTRICT: 5
DESCRIPTION: CLEARING AND GRUBBING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 06, 2022
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 100

PROJECT NO.: 008 KA 6229-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 01, 2022
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 50

PROJECT NO.: U077-018 KA 6224-01
COUNTY: COWLEY
DISTRICT: 5
DESCRIPTION: ULTRATHIN BONDED ASPHALT &
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 12, 2022
CONSTRUCTION OFFICE: WINFIELD
WORKING DAYS: 25

PROJECT NO.: 018 C 4955-01
COUNTY: COWLEY
DISTRICT: 5
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 02, 2022
CONSTRUCTION OFFICE: WINFIELD
WORKING DAYS: 75

PROJECT NO.: U183-024 KA 3266-01
COUNTY: EDWARDS
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: CCD

LETTING DATE: 2021-11-17

PROJECT NO.: K002-039 KA 6306-01 COUNTY: HARPER DISTRICT: 5 DESCRIPTION: SURFACE RECYCLE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	MAY 02, 2022 AUGUST 29, 2022 WINFIELD
PROJECT NO.: U050-040 KA 6390-01 COUNTY: HARVEY DISTRICT: 5 DESCRIPTION: PAVEMENT PATCHING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	*** MARCH 28, 2022 EL DORADO
PROJECT NO.: U183-013 KA 6312-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 04, 2022 AUGUST 22, 2022 DODGE CITY
PROJECT NO.: U283-013 KA 6307-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	APRIL 04, 2022 AUGUST 08, 2022 DODGE CITY
PROJECT NO.: U050-028 KA 6158-01 COUNTY: FINNEY DISTRICT: 6 DESCRIPTION: LIGHTING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	*** MARCH 01, 2022 GARDEN CITY
PROJECT NO.: U400-029 KA 6298-01 COUNTY: FORD DISTRICT: 6 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 04, 2022 SEPTEMBER 05, 2022 DODGE CITY
PROJECT NO.: U050-029 KA 6423-01 COUNTY: FORD DISTRICT: 6 DESCRIPTION: GUARDRAIL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** MARCH 01, 2022 DODGE CITY

LETTING DATE: 2021-11-17

PROJECT NO.: U050-029 KA 5175-01 COUNTY: FORD DISTRICT: 6 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 90	MARCH 01, 2022 JUNE 06, 2022 DODGE CITY
PROJECT NO.: K023-035 KA 6302-01 COUNTY: GRAY DISTRICT: 6 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	APRIL 04, 2022 AUGUST 08, 2022 LIBERAL
PROJECT NO.: U050-038 KA 6424-01 COUNTY: HAMILTON DISTRICT: 6 DESCRIPTION: GUARDRAIL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** MARCH 01, 2022 SYRACUSE
PROJECT NO.: K023-060 KA 6301-01 COUNTY: MEADE DISTRICT: 6 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	APRIL 04, 2022 AUGUST 08, 2022 LIBERAL
PROJECT NO.: U160-060 KA 6321-01 COUNTY: MEADE DISTRICT: 6 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	APRIL 04, 2022 AUGUST 15, 2022 LIBERAL
PROJECT NO.: U083-088 KA 5600-01 COUNTY: SEWARD DISTRICT: 6 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION LIBERAL
PROJECT NO.: U083-088 KA 2220-01 COUNTY: SEWARD DISTRICT: 6 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION LIBERAL

LETTING DATE: 2021-11-17

PROJECT NO.: U160-088 KA 6320-01
COUNTY: SEWARD
DISTRICT: 6
DESCRIPTION: MILL AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022
LATEST START DATE: AUGUST 15, 2022
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 45

N = 42

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.