

LETTING DATE: 2023-05-24

PROJECT NO.: U040-023 KA 2841-02 COUNTY: DOUGLAS DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE
PROJECT NO.: U024-023 KA 6282-01 COUNTY: DOUGLAS DISTRICT: 1 DESCRIPTION: LIGHTING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	*** OCTOBER 16, 2023 BONNER SPRINGS
PROJECT NO.: U075-070 KA 6736-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 145	*** MARCH 18, 2024 EMPORIA
PROJECT NO.: 089 TE 0505-03 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	AUGUST 07, 2023 SEPTEMBER 05, 2023 TOPEKA-GAGE
PROJECT NO.: K099-099 KA 6943-01 COUNTY: WABAUNSEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 5	*** OCTOBER 16, 2023 WAMEGO
PROJECT NO.: U40B-031 KA 5996-01 COUNTY: GEARY DISTRICT: 2 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION JUNCTION CITY

LETTING DATE: 2023-05-24

PROJECT NO.: I070-031 KA 6773-01 COUNTY: GEARY DISTRICT: 2 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION JUNCTION CITY
PROJECT NO.: I070-031 KA 6062-01 COUNTY: GEARY DISTRICT: 2 DESCRIPTION: GRADING AND SURFACING. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION JUNCTION CITY
PROJECT NO.: I070-085 KA 6893-01 COUNTY: SALINE DISTRICT: 2 DESCRIPTION: LIGHTING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** NOVEMBER 03, 2023 JUNCTION CITY
PROJECT NO.: U083-055 KA 6714-01 COUNTY: LOGAN DISTRICT: 3 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	*** OCTOBER 07, 2024 OAKLEY
PROJECT NO.: U024-097 KA 6438-01 COUNTY: THOMAS DISTRICT: 3 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 85	*** JULY 01, 2024 ATWOOD
PROJECT NO.: U083-097 KA 6713-01 COUNTY: THOMAS DISTRICT: 3 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	*** OCTOBER 07, 2024 OAKLEY
PROJECT NO.: 098 C 5151-01 COUNTY: TREGO DISTRICT: 3 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 100	*** MAY 06, 2024 HAYS

LETTING DATE: 2023-05-24

PROJECT NO.: 106 KA 6919-01 COUNTY: STATEWIDE DISTRICT: 3 DESCRIPTION: MILLING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 5	*** JULY 03, 2023 OAKLEY
PROJECT NO.: U166-018 KA 6917-01 COUNTY: COWLEY DISTRICT: 5 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** JULY 01, 2024 WINFIELD
PROJECT NO.: I135-040 KA 6731-01 COUNTY: HARVEY DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** OCTOBER 02, 2023 EL DORADO
PROJECT NO.: K061-078 KA 6911-01 COUNTY: RENO DISTRICT: 5 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** AUGUST 07, 2023 HUTCHINSON
PROJECT NO.: I235-087 KA 6918-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	APRIL 15, 2024 AUGUST 12, 2024 WICHITA-HILLSIDE
PROJECT NO.: U160-96 KA 3888-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 210	*** SEPTEMBER 18, 2023 WINFIELD
PROJECT NO.: U160-13 KA 6362-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	*** SEPTEMBER 25, 2023 DODGE CITY

LETTING DATE: 2023-05-24

PROJECT NO.: K034-029 KA 6920-01
COUNTY: FORD
DISTRICT: 6
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 10

JUNE 01, 2023
SEPTEMBER 01, 2023
DODGE CITY

PROJECT NO.: 106 KA 6268-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 115

MARCH 05, 2024
DODGE CITY

N = 22

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.