

LETTING DATE: 2024-11-20

PROJECT NO.: 007 C 5217-01 COUNTY: BROWN DISTRICT: 1 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	*** MAY 05, 2025 HORTON
PROJECT NO.: K099-058 KA 7544-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 07, 2025 SEPTEMBER 08, 2025 WAMEGO
PROJECT NO.: U036-058 KA 7566-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 07, 2025 SEPTEMBER 08, 2025 WAMEGO
PROJECT NO.: U069-105 KA 4881-02 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION BONNER SPRINGS
PROJECT NO.: K005-105 KA 7472-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	MARCH 10, 2025 JULY 07, 2025 BONNER SPRINGS
PROJECT NO.: K111-027 KA 7573-01 COUNTY: ELLSWORTH DISTRICT: 2 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	MARCH 24, 2025 SEPTEMBER 22, 2025 SALINA

LETTING DATE: 2024-11-20

PROJECT NO.: K014-027 KA 7535-01
COUNTY: ELLSWORTH
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 30

MARCH 24, 2025
SEPTEMBER 15, 2025
SALINA

PROJECT NO.: K004-027 KA 7536-01
COUNTY: ELLSWORTH
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 45

MARCH 24, 2025
SEPTEMBER 08, 2025
SALINA

PROJECT NO.: 059 KA 6896-01
COUNTY: MCPHERSON
DISTRICT: 2
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 30

SEPTEMBER 29, 2025
MARION

PROJECT NO.: K004-059 KA 7537-01
COUNTY: MCPHERSON
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 55

MARCH 24, 2025
AUGUST 04, 2025
SALINA

PROJECT NO.: U024-062 KA 6437-01
COUNTY: MITCHELL
DISTRICT: 2
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 130

MAY 12, 2025
CONCORDIA

PROJECT NO.: K004-085 KA 7538-01
COUNTY: SALINE
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 15

MARCH 24, 2025
OCTOBER 06, 2025
SALINA

PROJECT NO.: U183-026 KA 7520-01
COUNTY: ELLIS
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 45

SEPTEMBER 08, 2025
HAYS

LETTING DATE: 2024-11-20

PROJECT NO.: K023-032 KA 7521-01
COUNTY: GOVE
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 08, 2025
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 45

PROJECT NO.: U183-082 KA 7517-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 15, 2025
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 40

PROJECT NO.: K018-082 KA 7518-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 29, 2025
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 20

PROJECT NO.: U183-082 KA 7519-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 15, 2025
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 40

PROJECT NO.: U059-001 KA 7529-01
COUNTY: ALLEN
DISTRICT: 4
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: MARCH 03, 2025
LATEST START DATE: AUGUST 12, 2025
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 40

PROJECT NO.: U169-002 KA 7534-01
COUNTY: ANDERSON
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025
LATEST START DATE: OCTOBER 06, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 15

PROJECT NO.: U059-002 KA 7530-01
COUNTY: ANDERSON
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025
LATEST START DATE: JULY 21, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 70

LETTING DATE: 2024-11-20

PROJECT NO.: K007-011 KA 1586-02
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MARCH 03, 2025
SEPTEMBER 01, 2025
PITTSBURG

PROJECT NO.: U166-011 KA 7453-01
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

APRIL 07, 2025
JULY 14, 2025
PITTSBURG

PROJECT NO.: K047-019 KA 7452-01
COUNTY: CRAWFORD
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 25

APRIL 07, 2025
SEPTEMBER 30, 2025
PITTSBURG

PROJECT NO.: U160-025 KA 7532-01
COUNTY: ELK
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 60

MAY 01, 2025
JULY 21, 2025
INDEPENDENCE

PROJECT NO.: U160-025 KA 7531-01
COUNTY: ELK
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 60

MAY 01, 2025
JULY 21, 2025
INDEPENDENCE

PROJECT NO.: U160-025 KA 7533-01
COUNTY: ELK
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 60

MAY 01, 2025
JULY 21, 2025
INDEPENDENCE

PROJECT NO.: U166-050 KA 7461-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

APRIL 07, 2025
JULY 14, 2025
PITTSBURG

LETTING DATE: 2024-11-20

PROJECT NO.: U281-005 KA 6443-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 100

MARCH 31, 2025
JUNE 30, 2025
GREAT BEND

PROJECT NO.: U056-080 KA 6455-01
COUNTY: RICE
DISTRICT: 5
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 30

MARCH 15, 2025
OCTOBER 27, 2025
GREAT BEND

PROJECT NO.: K042-087 KA 7457-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MARCH 17, 2025
SEPTEMBER 22, 2025
WICHITA WEST

PROJECT NO.: K096-036 KA 7539-01
COUNTY: GREELEY
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 70

MARCH 31, 2025
AUGUST 04, 2025
SYRACUSE

PROJECT NO.: K027-038 KA 7540-01
COUNTY: HAMILTON
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MARCH 31, 2025
SEPTEMBER 22, 2025
SYRACUSE

PROJECT NO.: K025-102 KA 7542-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

MARCH 31, 2025
SEPTEMBER 22, 2025
SYRACUSE

PROJECT NO.: K025-102 KA 7541-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 75

MARCH 31, 2025
SEPTEMBER 22, 2025
SYRACUSE

LETTING DATE: 2024-11-20

N = 34

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.